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OMVRFPO001

22 SEPTEMBER 2022

PROPOSAL BENTONITE ACTIVATION PLANT - DRYING UNIT

30 OCTOBER 2022 @ 12:00

marinus@omyv.co.za ; eddy.v@omyv.co.za ;
Corinne.s@raubex.com

marinus@omyv.co.za ; eddy.v@omv.co.za ;
Corinne.s@raubex.com

1. Background

OMV (Pty) Ltd wishes to establish a Sodium Bentonite Activation facility in the Witbank area,
near Highveld Industrial Park in the Mpumalanga Province of South Africa.

This request is for a Proposal to provide detailed design, procurement, construction, and
commissioning of the Drying Unit of a Sodium Bentonite Activation plant. Please refer to the
high-level PFD which is included as an annexure in this document.

2. RFP Submission
Suppliers are required to:

a) Submit proposal documents with supporting annexures to marinus@omv.co.za ,
Eddy.V@omv.co.za and Corinne.S@raubex.com no later than 12:00 on 30 October
2022.

Proposal documents will only be considered if received on or before the closing date and
time, regardless of the method used to send or deliver such documents.
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3. RFP Deliverables
A detailed Proposal is to be compiled and inclusive of the following:

3.1 Main body of proposal:
a) Equipment Design proposal, with a detailed cost breakdown (cost accuracy +/- 20%)

b) Construction and Commissioning Proposal — (cost accuracy +/- 20%)

e Draft equipment list

¢ Media requirements (electricity and water)

¢ Other media allowances made by the Supplier (compressed air, gas, etc.)
c) List of applicable codes of practice (International, Local, etc.)

d) A draft methodology, highlighting the approach for design, construction, and
commissioning

e |tis foreseen that 3D model presentation will facilitate design reviews and
development

e) Draft timeline (schedule)

3.2 Supporting Annexures:
a) List of software to be used for documentation, drawings, models, etc.

b) A project organizational chart including functional descriptions of the
responsibilities.

¢) Resumes and available certificates of competence of the employees intended to
work on the project are required. OMV (Pty) Ltd requires contractors and consulting
professionals to be registered with the relevant professional associations

d) Supplementary information:

e Three contactable references where a similar solution was provided in the last 5
years from the closing date of this RFP

e SARS certificate of good standing
e Company Registration certificate
e Non-disclosure Agreement

e Company profile

e JV Agreement in the case of a joint venture as well as a company profile of each
of the JV partners

NB: It will be required for the Supplier to present the proposal to the client OMV (Pty) Ltd in
the week after the RFP's closing date depending on the required stakeholders' availability.
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4. Rules of the RFP

f)  The price(s) quoted shall be valid for a period of 30 days from the closing date and
time of this RFQ.

g) The price(s) quoted must be firm and must be inclusive of Value Added Tax (VAT),
rates, and taxes where applicable.

h) The price(s) must include all related expenses, i.e. transport, accommodation, etc.
(where applicable).
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SECTION 2 - TERMS OF REFERENCE

5. Scope of the Work
The Service provider is required to:

5.1. Phase 1: Design a budget estimate Sodium Activation facility

5.2. Phase 2: Construct the detailed designed (client signed off) facility

5.3. Phase 3: Provide construction and commissioning supervision and sign-off. Prepare
and provide a technical close-out report on completion of commissioning

5.1.1 Phase 1 Deliverables
¢ Meet with the OMV (Pty) Ltd Bentonite Project team to clarify the requirements and
to present the initial proposal
o Itemized equipment list (Quote based)
e Project management costs estimate
¢ High-level work breakdown structure (timing)
e General arrangement footprint layout

Company Profile with relevant previous experience
o Detailed profile on Design engineer/engineers previous experience and qualifications

5.1.2 Phase 2 Deliverables

o Meet with the OMV (Pty) Ltd Bentonite Project team during the detailed design
process (on a bi-weekly basis) to present design progress and review decisions

¢ Develop Design Documentation, sufficient for formal design reviews, HAZOPs,
construction, and commissioning e.g.

e Plant layout and general arrangement

e Process Flow diagram (PFD)

e Process Piping and Instrumentation Diagrams (P&ID).

e Fluid List and piping class

e Equipment process datasheet

e Equipment List

o Critical spares list

¢ Interlock descriptions

o Safety Design Criteria

o Safety devices process datasheet

e Utility Requirements

e Operation and Maintenance plan

¢ Bills of materials

e Operator training requirements

e Updates on plant cost estimate (with supporting documentation)
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5.1.3
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Approved for Construction (AFC) documentation

Phase 3 Deliverables

Health and Safety file at least 3 weeks prior to commencement of construction. The
service provider will be required to present and update this file for the whole duration
of the contract and make provisions for all expenditures related to health and safety
measures required for the full duration of the contract.
Construction and commissioning planning meetings.
Technical support and sign-off during construction and commissioning.
Updated documentation

= Final plant layout drawings

* Final PFDs

= Final Operation and Maintenance plan

= Final Plant Operating Philosophy

= Etc.

OMV (Pty) Ltd. personnel training facilitation

6. Performance requirements

The plant will process Calcium Bentonite material and activate it to a Sodium Bentonite
material.

The following battery limits need to be adhered to:

All mechanical equipment to be supplied by the supplier

Electrical control equipment supplied by the client (OMV)

Field instrumentation specifications supplied by supplier — integration and
procurement completed by the client (OMV)

Construction completed by the client (OMV)

Civils completed by client — civil design by contractor/supplier

Buildings supplied by the client (OMV).

Ex-works supplier

Below are the required inputs/outputs for the Drying unit which were based on the high-level

PFD.
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6.1.1 Drying Plant

Active Hours 24 hpd Feed in 21 tph
Active Days 5 dpw Water mass evaporated 3.5tph
Active Weeks 48 wpy Feed out 17 tph
Moisture content in 25% Power 2583 kW
Moisture content out 10% Air flow in 57 tph
Availability 85% Air flow out 56 tph
Max temp in fan 80°C
Max humidity in fan 80%
Moisture 25% Moisture 10-12 %

7. Applicable Standards

The laws and standards applicable in the Republic of South Africa, including, but not limited
to the latest revisions and amendments of:

7.1.1. Occupational Health and Safety Act (OHS) No. 85
7.1.2. National Environmental Management Act (NEMA) 107
7.1.3. South African National Standards (SANS)

8. General timeline

The following key milestones are targeted:

30 September 2022
1 Oct — 21 Oct 2022
30 October 2022

1 November — 6 November 2022

7 November — 2 December 2022

Personnel listed by Suppliers in their proposal, to remain with the project from
commencement to handover of the facility. If this is not possible, the Supplier will ensure that
a consultant of the same quality is retained for the balance of the duration of the contract. In
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all cases, a project responsible person will be required to attend project meetings.
Attendance by a subordinate level will only be accepted in exceptional cases.

9. Documentation

The appointed Supplier shall be required to use MS SharePoint for document storage and
management during the execution of the works and must allow for licenses accordingly.

10. Qualifying Criteria
10.1.1 The maximum points for this bid are allocated as follows:

Price, Previous Experience and Location 80
Preferential Procurement 20
Total Maximum points that can be awarded 100

The points will be allocated as follows:

10.1.2 Preferential Procurement point allocation:

Black Youth Owned Company 51 > 100% 20
Black Woman Owned Company 51 > 100% 18
Black Owned Company 51 > 100% 15
Black Owned Company 26% > 50% 10
Black Owned Company 0 to25% 0

10.1.3 Price, previous relevant experience, and location

a) Price point allocation:

Lowest tender price-Outliers Removed 30
After the lowest tender is established, each tender price in increasing order will be deducted 5
points
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b). Previous Relevant Experience point allocation:
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Company Profile with relevant previous projects 20
Site-Visits Conducted with previous projects and manufacturing facility 10
Competencies of project leader/Design Engineer/s 20

11. Proposal Evaluation
a) OMV (Pty) Ltd evaluation decision will be final
b) OMV (Pty) Ltd reserves the right to accept or reject any proposal
c) OMV (Pty) Ltd reserves the right not to make an appointment
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Annexure 1: Drying Unit Concept PFD
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Vibrating or screw feeder

Grizzly feeder

Intermediate
stockpile 1

(25 % moist)

A

Vibrating pan

INPUTS
Descnption Value | Unit
Active hours 24 hpd
Active days 5 dpw
active weeks 48 wpYy
Moisture content in 25.0% %
Moisture content out wmo | %
availability B50% | W

Conveyor belt

Cyclone
Optional bag house

Rotary
valves O O

Rotary
valves

|
Bumer
Rotary dryer
OUTPUTS
Descnption Value | Unit
Feedin 2085 | tph
Water mass evaporstad 348 tph
Feed out 1738 | tph
Power ISEI 36| KW
Air flow in 5701 | tph
Air flow out 5812 | tph
Max temp infan 20 "C
Max humidity in fan B0 | ¥

Conveyor belt

Intermediate
stockpile 2
(10 % moist)
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